CONFIDENTIAL		DE CE
		<u> </u>
Registered-Return Receipt Requested	JUN 4 1957	
Attention:		
WOOGHOTON:		
Subject: Task Order No. 6		
Gentlemen:		
work as of the date of your acceptance of dicated below. The scope of the work to be perform Order is set forth in the Schedule which made a part of this Task Order.	of this document as in- med under this Task	ı
The work to be newformed under this	Task Order shall be	

the said property such disposition as the Contracting Officer may direct in writing.

NOTICE

This material contains information affecting the national defense of the United States within the meaning of the espionage laws, Title 18, USC Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.



CONFIDENTIAL

Please indicate your acceptance of the foregoing by signing this letter and the enclosed three copies thereof. Retain one copy for your records and return the signed original and remaining two copies to the undersigned at the earliest practicable date.

	Very truly yours,	
	Contracting Offic	
ACKNOWLEDGED AND ACCEPTED THIS		

NOTICE

This material contains information affecting the national defense of the United States within the meaning of the espionage laws, Title 18, USC .Secs. 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law.

25X1

25X1



25X1

25X1

25X1

SCOPE OF WORK:

Scope of work shall be as described in Contractor's letter deted April 12, 1957 relative to the Energy Sources Program and Contractor's technical proposal entitled dated April 9, 1957. The above stated letter and technical proposal is hereby incorporated by reference and made a part hereof with the same force and effect as if fully set forth herein. One copy of the letter and proposal are on file with each the Contractor, the Contracting Officer and the Project Engineer.

TECHNICAL PROCKESS REPORTS:

The Contractor will prepare and forward to the Contracting Officer each two months, a complete and comprehensive Engineering Progress Report. The report shall outline all experiments, and the results thereof. Schematic diagrams, skatches, and photographs may be included as required for clarity of description. Monthly Latter Reports and Quarterly Reports may be submitted at the Contractor's option with concurrence of the Government project engineer. A Bismonthly Progress Report shall not become due with the submitted of a Quarterly Report. A Final Report will be submitted at the conclusion of the Task Order which shall review the work undertaken and the conclusions reached during the execution of the Task.

SECURITY:

The items to be developed under this project are unclassified. Association of the items with this organisation is classified SECRET

BUR -PROMOTIONAL CLAUSE:

Although the items being designed and fabricated under this Task Order are considered unclassified when disassociated from the purchaser, you are not at any time authorised to use the items for display or promotional purposes or in any way publicly disclose the item unless you have requested and have received prior written authorisation to do so from the Contracting Officer.

CAMBER A.